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GENERAL NOTES:
" AL PERTINENT GODES, RULES, ORDINANCE, AND \ ELECTRICAL KEYNOTES

REGULATIONS OF THE LOCAL AND STATE GOVERNING

AUTHORITIES, AND SEPARATE "SITE SAFETY MANUAL". Keynote Text
EC TO FURNISH AND INSTALL WIRING DEVICES IN HEAD PANEL. SEE
2. THESE DRAWINGS, BY THEIR NATURE, CAN NOT ARCHITECTURAL DRAWINGS FOR FINAL ELEVATIONS. EC TO COORDINATE
REVEAL ALL CONDITIONS THAT EXIST ON SITE. WITH OWNER FOR ANY DATA DEVICES REQUIRED FOR HEAD PANEL.
gﬂgg*g@&hﬁlﬁggﬁﬂ@ggg I;I-IEO\!@'R;{HE COORDINATE WITH OWNER PRIOR TO ROUGH-IN.
’ EC TO CONNECT CIRCUIT TO EMERGENCY PANEL 'GEN' IN ELECTRIC ROOM AT . L .
IC;AONFI\IETSQ%EYR SHALL NOTIFY THE ENGINEER BASEMENT LEVEL. FURNISH AND INSTALL 20A/1P BREAKER IN PANEL. NEW CPL | Architecture Engineering Planning
: BREAKER TO MATCH MAKE, MANUFACTURER, AND AIC RATING OF EXISTING 125 Enterprise Drive Suite 301,
PANEL. Pittsburgh, PA 15275
3. REFER TO GENERAL CONSTRUCTION, PLUMBING, AND CPLieam.com
HVAC DRAWINGS FOR FULL SCOPE OF NEW WORK A JUNGTION BOX IN CEILING SPAGE. JUNCTION BOX TO BE MARKED AS SPARE |
THAT MAY AFFECT ELECTRICAL CONTRACT INCLUDING ' ! . A A
BUT NOT LIMITED, T NEW OPENINGS I SLABS AND }/l\\l/::T(i;Rcli/llicT:IL(le'Tl NUMBER AND PANEL. SEE PANEL SCHEDULE 'P-LAB' FOR MORE CPL Architects and Engineers,Inc.
EXISTING WALLS. REFER TO DRAWING E001 FOR :
SYMBOLS AND ABBREVIATIONS. IN THIS AREA, EC TO RUN CONDUCTORS AND CONDUIT FOR SPARE CIRCUIT TO

A JUNCTION BOX IN CEILING SPACE. JUNCTION BOX TO BE MARKED AS SPARE
WITH CIRCUIT NUMBER AND PANEL.

UTILIZE EXISTING SPARE IN EXISTING PANEL FOR CIRCUIT.

CONNECT TO EXISTING BREAKER IN EXISTING PANEL 'LV' MADE SPARE VIA
DEMOLITION.

EC TO FURNISH AND INSTALL RECEPTACLE (CAT#: HUBBELL WSBA2BK OR
APPROVED EQUAL) AT EACH COUNTER TOP LOCATION. EC TO USE COLUMN
AND WIREMOLD TO RUN ALL POWER AND DATA TO PHLEBOTOMY ISLAND.

REINSTALL AND CONNECT EXISTING FIRE ALARM DEVICE SAVED FROM
DEMOLITION IN NEW WALL BOX TO EXISTING FIRE ALARM SYSTEM. EXTEND
AND MODIFY CONDUIT AND CABLING AS NEEDED.

EC TO FURNISH AND INSTALL WIRING DEVICES IN WALL FOR MOVABLE BED
HEAD PANEL POWER. SEE ARCHITECTURAL DRAWINGS FOR FINAL
ELEVATIONS. EC TO COORDINATE WITH OWNER FOR ANY DATA DEVICES
REQUIRED FOR HEAD PANEL. COORDINATE WITH OWNER PRIOR TO ROUGH-IN.
EC TO RESUSE EXISTING BACK BOX AND CONDUIT SAVED FROM DEMOLITION.

EC TO RUN SIX STRAND INDOOR RATED, PLENUM RATED, ARMORED,
MULTI-MODE OM4 50/125 FIBER LINE FROM OWNER FURNISHED DATA RACK TO
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EXISTING IT DATA RACK IN BASEMENT NEAR 'SERVER ROOM 005'. R24.15543.00
ELECTRICAL CONNECTIONS SCHEDULE - LEVEL 1
CONNECTION CHARACTERISTICS PANEL & CIRCUIT EC3
MARK AMPS kW VOLTS PH COMMENTS WIRE SIZE CONDUIT SIZE PANEL CIRCUIT NUMBER DETAIL
1 15.0 A 3.12 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 2,4 VAV-1 "~ Project Name
2 6.0A 1.25 KW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 5,7 VAV-2 WEST CAMPUS RENOVATIONS
3 120A 2.50 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 6,8 VAV-3 (HEALTH LAB)
4 6.0A 1.25 KW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 9,11 VAV-4 T
5 6.0 A 1.25 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 10,12 VAV-5 RERRER
6 120A 2.50 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 13,15 VAV-6 — — '
7 6.0 A 1.25 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" M-LAB 14,16 VAV-7 | IRERRRARE ;fgg’@d‘gﬁ STREET
" L1 L1 I
%%% N WMW%W&MWW(MW EXCU 77 _ ERIE, PA 16505
9 6.0 A 1.25 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 10,12 VAV-11 1 —] F
10 24.0 A 4.99 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#10 & 1#10 GRD 3/4" LV2 13,15 VAV-12 L - ]
11 6.0A 0 T 208V | 1 [PROVIDE WITH MANUAL RAND O 2#12 & 1#1 /4 M-LA 8,20 1 STAIRD HOSPITAL PHARMACY (SHELL
12 75A 6.24 kW 480 V 3 |PROVIDE WITH FUSED DISC, FUSED AT 10A 3#12 & 1#12 GRD 3/4" 1HA 1,35 DH-1 STOM W@( )
13 75A 6.24 kW 480 V 3 |PROVIDE WITH FUSED DISC, FUSED AT 10A 3#12 & 1#12 GRD 3/4" 1HA 2,46 DH-2
14 27A 2.24 kW 480 V 3 |PROVIDE WITH FUSED DISC, FUSED AT 3.5A 3#12 & 1#12 GRD 3/4" 1HA 7,9,11 ERV-1 ! | A
1 6.0 A 1,25k 208V 1___|PROVIDE WITH MANUAL MOTOR STARTER VERLOADS 2#12 & 1#12 GRD 3/4" -LAB 1,3 AV-8 N \ A 7 4
16 6.0 A 1.25 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 9,11 VAV-10 ? OR SIM (SHELL) |  STERILE COMPOUNDING
2 17 9.0A 1.87 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 1,3 EHUH-1 1| H131 | ) PHARI\/ISHELL) i
18 9.0A 1.87 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 24 EHUH-2 B 3 : ® 7 P-LAB-69 1%
19 9.0A 1.87 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 5,7 EHUH-3 | . S e/ © i
20 9.0 A 1.87 kW 208 V 1 |PROVIDE WITH MANUAL MOTOR STARTER AND OVERLOADS 2#12 & 1#12 GRD 3/4" LV2 6,8 EHUH-4 i ®s |
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